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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Architect of the Capitol

1. AMENDMENT/MODIFICATION NO. | 2. EFFECTIVE DATE 3. REQUISITION/PURCHASE REQ. NO. | 4A. TITLE: 4B. PROJECT NO.
11/23/2005 HB 050140 Renovate East/West Underground Garage
Elevators
5. ISSUED BY 6. ADMINISTERED BY (If other than Item 5)

AOC - Procurement Division ATTN:

2nd & D Streets, SW
Room H2-263
WASHINGTON, DC
20515

7. NAME AND ADDRESS OF CONTRACTOR (No., street, country, state and ZIP Code)

(X) |8A-AMENDMENT OF SOLICITATION NO.
RFP050111

X |8B. DATED (SEE ITEM 11)
11/04/2005

9A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

10. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 13. The hour and date specified for receipt of Offers

|:| is extended, is not extended,

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By
completing items 7 and 14, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE
PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of
this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the

solicitation and this amendment, and is received prior to the opening hour and date specified.

11. ACCOUNTING AND APPROPRIATION DATA (If required)
SEE LINE ITEMS

12. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 13.

CHECKONE | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 13 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 9A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 13, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, D is required to sign this document and return

copies to the issuing office.

13. DESCRIPTION OF AMENDMENT/MODIFICATION

Amendment 001 is being issued to answer questions received as of 11/22/05 and list site visit attendees and notes. Closing date remains 11/29/05 by 1:00pm est.

Except as provided herein, all terms and conditions of the document referenced in Iltem 8A or 9A, as heretofore changed, remains unchanged and in full force and effect.

T4A. NAME AND TITLE OF SIGNER (Type or print) 15A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Nichele C. Robinson

CONTRACTING OFFICER

14B. CONTRACTOR/OFFEROR 14C. DATE SIGNED 15B. UNITED STATES OF AMERICA

BY

15C. DATE SIGNED

(Signature of the Contracting Officer)
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Summary Info Continuation Page
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BASE
Number Commodity Name Quantity Unit of Issue | Unit Price ($) | Total Cost ($, Inc. disc)
1 Renovate East and West Underground Garages in Total : 1.00 EA $ $
accordance
Description:with attached specifications.
Lump-Sum Price for Base $

General Conditions

Supplementary Conditions

Representations & Certifications

Solicitation Conditions

RFP050111



Notes from Site Visit

RFP NO. 050111
Renovation of the East/West Underground Garage
Rayburn House Office Building

PRE-PROPOSAL MEETING
Thursday, November 17, 2005
10:30 a.m.

Attendees:

Nichele Robinson, Procurement Division

Rob Reburn, Asst. Supervisor HOB Elevator Shop
Pete Aitcheson, Asst. Superintendent HOB

Companies Represented:
See Site Visit List of Attendees

Notes:

1. Contractors were reminded to sign and date their proposals and to submit proposals via FedEx
or UPS (no same day service) only.

2. Contractors were informed that only questions submitted and answered in writing should be
considered official. Contractors were allowed to ask questions at the meeting but were cautioned
that they should submit their questions in writing for the official response.

3. Contractors were informed that an amendment would be issued providing a list of attendees of
the conference, answers to questions submitted in writing up to the amendment’s release and
notes from the conference.

4. Contractors were reminded that as of the date of the conference, the proposal due date
remained November 29, 2005 at 1:00pm.



RFP NO. 050111
Renovation of the East/West Underground Garage
Rayburn House Office Building

QUESTIONS AND RESPONSES

Question 1: The west elevator clearly has water intrusion within the hoistway and pit.

The specification is void of any activities relating to waterproofing or water management systems
within the hoistway. Does the AOC want contractors to take any specific action pertaining to
this matter and if so can a specification pertaining to the desired process be amended into the
solicitation?

Answer 1: No. The AOC will address these issues with other contracts or in-house personnel.

Question 2: At this time both elevators have a pit sumps and pumps. Unfortunately this is not
currently acceptable practice with consideration of code compliance. The current sump pumps
appear to evacuate the sump into standard water drain. Current and future code requires a sump
pump must evacuate spoils into a special separator system to contain oil and other foreign
material. Does the AOC want contractors to take any specific action pertaining to this matter and
if so can a specification pertaining to the desired process be amended into the solicitation?

Answer 2: No. The AOC will address these issues with other contracts or in-house personnel.

Question 3:  The current elevator pits are a host for water, moister and general corrosive
conditions. Due to this environment some facilities require special damp proof and rigid piping if
not within the entire hoistway at least within the pit area to protect system wiring from corrosion.
Does the AOC want contractors to take any specific action pertaining to this matter and if so can
a specification pertaining to the desired process be amended into the solicitation?

Answer 3: No. The AOC will address these issues with other contracts or in-house personnel.

Question 4:  The elevator machine rooms are full of devices, piping and drainage systems not
segregated to the elevator system contained within the subject machine room.
Does the AOC want contractors to take any specific action pertaining to this
matter and if so can a specification pertaining to the desired process be amended
into the solicitation?

Answer 4: No. The AOC will address these issues with other contracts or in-house personnel.

Question 5:  No hoistway ventilation exists on either elevator and the machine rooms are void
of climate control beyond forced air ventilation. Does the AOC want contractors
to take any specific action pertaining to this matter and if so can a specification

pertaining to the desired process be amended into the solicitation?

Answer 5: No. The AOC will address these issues with other contracts or in-house personnel.



RFP NO. 050111
Renovation of the East/West Underground Garage
Rayburn House Office Building

PRE-PROPOSAL MEETING
Thursday, November 17, 2005

10:30 a.m.
Leslie Crierie Brian A. Rezac
Elevator Control Service Homeland Security Construction Corp.
8231 Penn Randall Place 2501 51* Avenue
Upper Marlboro, MD 20772 Hyattsville, MD 20781
(301) 568-9300 (301) 772-4009

(301) 735-9566 fax (301) 772-7021 fax
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